SUPERPAVE, TYPE C HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID T200820005.01 COUNTIES NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT N2
STATE/FEDERAL AID NO: ETEA-2008(8) CONTRACT TIME : 145 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) ETEA-2008(8)
THE PROJECT CONSIST OF PLACEMENT OF NEW AND REPLACED
SIDEWALK, ADA CURB RAMP UPGRADES, CURBING AND SIGNAGE
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/10/10 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 479,149.06 113.1953% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 423,294.00 100.0000% 88.3429%
2 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 457,577.05 108.0991% 95.4978%
3 REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701 $ 471,704.00 111.4365% 98.4462%
4 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 478,901.40 113.1368% 99.9483%
5 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 494,383.21 116.7943% 103.1794%
6 JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT RD, NEW CASTLE, DE, 19720 $ 515,576.80 121.8011% 107.6026%
7 TECHNIVATE, ., 1020 BROAD RUN ROAD, LANDENBERG, PA, 19350 $ 564,075.39 133.2585% 117.7244%
I( 0 I( 1 I( 2
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
| | |
0010 201000 LUMP | 5000.00000 5000.00] 4000.00000 4000.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 1289.000 cCY | 13.17247 16979.31| 16.00000 20624.00| 19.00000 24491.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 193.000 cCY | 18.73948 3616.72] 15.00000 2895.00] 37.75000 7285.75
BORROW, TYPE F | |
0040 251000 2722.000 LF | 1.83413 4992.50] 2.00000 5444.00] 1.25000 3402.50
SILT FENCE I | |
0050 252000 2.000 EACH | 150.00000 300.00] 80.00000 160.00] 200.00000 400.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0060 302007 642.000 CY | 31.46579 20201.04| 40.00000 25680.00| 36.80000 23625.60
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0070 302008 130.000 cCY | 52.01318 6761.71] 40.00000 5200.00] 36.80000 4784.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0080 401645 283.000 TON | 97.51915 27597.92| 75.00000 21225.00]| 109.25000 30917.75
| | |
| | |

GYRATIONS, PG 64-22 (CARBONATE STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/15/10
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 002 CONTRACT ID T200820005.01 COUNTIES NEW CASTLE
LETTING DATE 10/12/10 DISTRICT N2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 401648 47.000 TON | 85.00000 3995.00] 75.00000 3525.00] 110.50000 5193.50
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0100 401665 43.000 TON | 107.96179 4642.36 | 75.00000 3225.00] 97.50000 4192.50
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 401666 59.000 TON | 94.84991 5596.14] 75.00000 4425.00| 85.10000 5020.90
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 701010 1216.000 LF | 15.86183 19287.99| 15.00000 18240.00]| 18.50000 22496.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0130 701012 284.000 LF | 25.00000 7100.00]| 25.00000 7100.00]| 24.00000 6816.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0140 701021 134.000 LF | 22.23287 2979.20] 25.00000 3350.00] 26.00000 3484.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0150 705001 6564.000 SF | 3.83684 25185.02] 5.50000 36102.00] 4.90000 32163.60
P.C.C. SIDEWALK, 4" | | |
0160 705007 290.000 SF | 26.99304 7827.98]| 25.00000 7250.00]| 20.00000 5800.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0170 718511 2.000 EACH | 3500.00000 7000.00]| 2000.00000 4000.00]| 3500.00000 7000.00
CURB/SIDEWALK OPENING | | |
0180 720527 7250.000 EADY | 0.25666 1860.79| 0.10000 725.00] 0.25000 1812.50
PLASTIC DRUMS | |
0190 720556 10.000 EACH | 475.00000 4750.00| 150.00000 1500.00]| 495.00000 4950.00
BOLLARD | | |
0200 727510 211.000 LF | 27.00000 5697.00| 25.00000 5275.00] 15.00000 3165.00
WOOD RAIL FENCE | |
0210 727520 85.000 LF | 6.00000 510.00]| 2.00000 170.00]| 3.25000 276.25
CONSTRUCTION SAFETY FENCE | | |
0220 732002 4528.000 sSY | 5.60101 25361.37] 2.00000 9056.00 4.50000 20376.00
TOPSOIL, 6" DEPTH | |
0230 734013 4528.000 sSY | 0.38036 1722.27]| 0.25000 1132.00]| 0.45000 2037.60
PERMANENT GRASS SEEDING, DRY GROUND | | |
0240 735533 1057.000 sSY | 2.80690 2966.89 | 1.50000 1585.50]| 2.00000 2114.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0250 735534 3424.000 sSY | 0.98472 3371.68] 1.00000 3424.00] 1.50000 5136.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |



ADJUST WATER VALVE BOXES

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER  : 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( I ( )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 735536 47.000 SY | 7.30000 343.10]| 10.00000 470.00| 4.75000 223.25
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0270 742500 2900.000 HOUR | 41.67000 120843.00] 41.67000 120843.00] 41.67000 120843.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0280 742514 730.000 HOUR | 60.42000 44106.60 | 60.42000 44106.60 | 60.42000 44106.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0290 743003 120.000 EADY | 22.48676 2698.41| 15.00000 1800.00]| 25.00000 3000.00
ARROWPANELS, TYPE C | | |
0300 743501 750.000 EADY | 0.81412 610.59| 0.20000 150.00] 1.00000 750.00
WARNING LIGHTS , TYPE B | | |
0310 743504 26.000 EACH | 122.82977 3193.57] 40.00000 1040.00] 150.00000 3900.00
WARNING SIGNS | | |
0320 743507 1120.000 LFDY | 0.90000 1008.00]| 0.10000 112.00] 1.00000 1120.00
TEMPORARY BARRICADE, TYPE III | | |
0330 743525 1150.000 EADY | 1.58061 1817.70] 0.75000 862.50]| 1.00000 1150.00
TEMPORARY WARNING SIGNS | | |
0340 748015 1969.000 SF | 3.22690 6353.77] 5.00000 9845.00] 2.25000 4430.25
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748506 1694.000 LF | 1.65391 2801.72] 1.00000 1694.00] 1.00000 1694.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0360 748530 137.000 SF | 4.91087 672.79| 3.00000 411.00]| 9.50000 1301.50
REMOVAL OF PAVEMENT STRIPING | | |
0370 748541 210.000 LF | 20.00000 4200.00] 7.00000 1470.00] 2.60000 546.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 4" | | |
0380 749687 164.000 EACH | 55.00000 9020.00] 40.00000 6560.00] 75.00000 12300.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0390 749690 12.000 SF | 15.00000 180.00] 12.00000 144.00] 15.00000 180.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0400 750000 5.000 EACH | 250.00000 1250.00] 100.00000 500.00] 250.00000 1250.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 002 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0410 758000 118.000 SY | 16.20033 1911.64] 15.00000 1770.00] 15.00000 1770.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.
0420 762001 1997.000 LF | 1.81735 3629.25] 1.50000 2995.50] 1.00000 1997.00

SAW CUTTING, HOT MIX | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT N2
SET-ASIDE
I( 0 ) I ( 1) Ic 2
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0430 762002 25.000 LF | 8.24110 206.03] 5.00000 125.00] 3.00000 75.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0440 763000 LUMP | 13000.00000 13000.00] 12082.90000 12082.90] 10000.00000 10000.00
INITIAL EXPENSE | |
0450 763500 LUMP | 22000.00000 22000.00] 12500.00000 12500.00] 7000.00000 7000.00
MAINTENANCE OF TRAFFIC | | |
0460 763501 LUMP | 21500.00000 21500.00] 7000.00000 7000.00]| 5000.00000 5000.00
CONSTRUCTION ENGINEERING | | |
0470 763597 20.000 HOUR | 125.00000 2500.00] 75.00000 1500.00] 150.00000 3000.00
UTILITY CONSTRUCTION ENGINEERING | |
SECTION TOTALS | S 479,149.06| S 423,294.00] S 457,577.05
—————————————————————————————————————————— o
CONTRACT TOTALS | S 479,149.06| S 423,294.00]| S 457,577.05
DBE GOALS | 11 %1 11 %1 11 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|REYBOLD CONTRUCTION GROUP LL |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
| | |
0010 201000 LUMP | 5000.00000 5000.00] 9350.00000 9350.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 1289.000 CY | 19.00000 24491.00]| 14.50000 18690.50]| 15.00000 19335.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 193.000 CY | 16.50000 3184.50] 21.50000 4149.50] 18.00000 3474.00
BORROW, TYPE F | |
0040 251000 2722.000 LF | 1.65000 4491.30] 2.30000 6260.60] 1.40000 3810.80
SILT FENCE | | |
0050 252000 2.000 EACH | 125.00000 250.00] 110.00000 220.00] 145.00000 290.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0060 302007 642.000 CY | 32.00000 20544.00] 48.50000 31137.00] 35.00000 22470.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0070 302008 130.000 CY | 30.50000 3965.00] 48.50000 6305.00] 55.00000 7150.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0080 401645 283.000 TON | 76.00000 21508.00] 84.00000 23772.00] 75.00000 21225.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0090 401648 47.000 TON | 74.50000 3501.50] 77.00000 3619.00] 80.00000 3760.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0100 401665 43.000 TON | 78.00000 3354.00] 112.00000 4816.00] 95.00000 4085.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 401666 59.000 TON | 76.00000 4484.00] 110.00000 6490.00] 90.00000 5310.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 701010 1216.000 LF | 25.00000 30400.00] 22.50000 27360.00] 15.50000 18848.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0130 701012 284.000 LF | 25.00000 7100.00] 21.00000 5964.00] 24.70000 7014.80
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0140 701021 134.000 LF | 22.00000 2948.00] 21.00000 2814.00] 38.00000 5092.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0150 705001 6564.000 SF | 3.75000 24615.00] 4.70000 30850.80] 5.00000 32820.00
| | |

P.C.C.

SIDEWALK,

an



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CONTRACT ID : T200820005.01

CALL ORDER : 002
LETTING DATE : 10/12/10

SET-ASIDE

DISTRICT

N2

COUNTIES : NEW CASTLE

DATE
PAGE

11/15/10
002 -7

LINE NO / ITEM CODE / ALT

FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

|
|
|
ITEM DESCRIPTION QUANTITY |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, .
0160 705007 290.000 SF |
SIDEWALK SURFACE DETECTABLE WARNING |
SYSTEM |
0170 718511 2.000 EACH |
CURB/SIDEWALK OPENING |
0180 720527 7250.000 EADY |
PLASTIC DRUMS |
0190 720556 10.000 EACH
BOLLARD |
0200 727510 211.000 LF |
WOOD RAIL FENCE |
0210 727520 85.000 LF |
CONSTRUCTION SAFETY FENCE
0220 732002 4528.000 SY |
TOPSOIL, 6" DEPTH |
0230 734013 4528.000 SY |
PERMANENT GRASS SEEDING, DRY GROUND |
0240 735533 1057.000 SY |
SOIL RETENTION BLANKET MULCH, TYPE 3 |
0250 735534 3424.000 SY |
SOIL RETENTION BLANKET MULCH, TYPE 4 |
0260 735536 47.000 SY |
SOIL RETENTION BLANKET MULCH, TYPE 6 |
0270 742500 2900.000 HOUR |
FLAGGER, NEW CASTLE COUNTY, STATE |
0280 742514 730.000 HOUR |
|
|
0290 743003 120.000 EADY |
ARROWPANELS, TYPE C |
0300 743501 750.000 EADY |
WARNING LIGHTS , TYPE B |

0310 743504 26.000 EACH
WARNING SIGNS |
0320 743507 1120.000 LFDY |
TEMPORARY BARRICADE, TYPE III |
0330 743525 1150.000 EADY |
|

TEMPORARY WARNING SIGNS

I(

5 )

ER CONCRETE IN |A-DEL CONSTRUCTION CO INC

UNIT PRICE
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éEYBéLD)CONTRUCTION GROUP LL }éUMFéRD i MILL
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
777777 35.50000  10295.00]  20.00000  5800.00|  31.00000 8990.00

: :
3500.00000 7000.00] 3500.00000 7000.00]
0.40000 2900.00} 0.15000 1087.50
300.00000 3000.00} 450.00000 4500.00
15.00000 3165.00} 18.00000 3798.00}
3.00000 255.00} 2.50000 212.50
5.00000 22640.00} 5.00000 22640.00
0.35000 1584.80} 0.45000 2037.60
2.00000 2114.00} 2.15000 2272.55}
1.50000 5136.00} 0.60000 2054.40
4.00000 188.00} 6.00000 282.00
41.67000 120843.001 41.67000 120843.001
60.42000 44106.60} 60.42000 44106.60}
: :
15.25000 1830.00] 20.00000 2400.00]
0.75000 562.50} 1.00000 750.00}
175.00000 4550.00} 140.00000 3640.00
0.25000 280.00} 0.40000 448.00
2.25000 2587.50} 2.25000 2587.50}

I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/15/10
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
SET-ASIDE
(3 ) I( 4 ) I( 5 )
REYBOLD CONTRUCTION GROUP LL |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT |

UNIT PRICE
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|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— o

0340 748015 1969.000 SF | 2.50000 4922.50] 2.35000 4627.15]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748506 1694.000 LF | 1.00000 1694.00]| 1.05000 1778.70]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0360 748530 137.000 SF | 5.00000 685.00| 11.00000 1507.00
REMOVAL OF PAVEMENT STRIPING | | |
0370 748541 210.000 LF | 4.00000 840.00| 3.00000 630.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 4" | | |
0380 749687 164.000 EACH | 60.00000 9840.00]| 76.00000 12464.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0390 749690 12.000 SF | 45.00000 540.00| 19.00000 228.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0400 750000 5.000 EACH | 100.00000 500.00 | 235.00000 1175.00]
ADJUST WATER VALVE BOXES | | |
0410 758000 118.000 SY | 14.00000 1652.00] 16.00000 1888.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0420 762001 1997.000 LF | 1.35000 2695.95] 1.50000 2995.50]
SAW CUTTING, HOT MIX | | |
0430 762002 25.000 LF | 4.00000 100.00 | 8.00000 200.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 20000.85000 20000.85]| 15000.00000 15000.00
INITIAL EXPENSE | | |
0450 763500 LUMP | 19500.00000 19500.00] 17000.00000 17000.00
MAINTENANCE OF TRAFFIC | | |
0460 763501 LUMP | 12860.00000 12860.00] 8950.00000 8950.00
CONSTRUCTION ENGINEERING | | |
0470 763597 20.000 HOUR | 150.00000 3000.00] 110.00000 2200.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 471,704.00]| $ 478,901.40]|
—————————————————————————————————————————— B i ittt e
CONTRACT TOTALS | $ 471,704.00]| $ 478,901.40]|

494,383.




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 002 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT @ N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|REYBOLD CONTRUCTION GROUP LL |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt

DBE GOALS | 11 % | 11 % 11 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|JOSEPH T HARDY & SON INC | TECHNIVATE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
| | |
0010 201000 LUMP | 3000.00000 3000.00] 4920.00000 4920.00]
CLEARING AND GRUBBING | | |
0020 202000 1289.000 CY | 25.00000 32225.00]| 35.00000 45115.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 193.000 CY | 22.00000 4246.00] 27.70000 5346.10]
BORROW, TYPE F | |
0040 251000 2722.000 LF | 1.25000 3402.50] 2.00000 5444.00]
SILT FENCE | | |
0050 252000 2.000 EACH | 100.00000 200.00] 150.50000 301.00]
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0060 302007 642.000 CY | 40.00000 25680.00] 66.90000 42949.80
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0070 302008 130.000 CY | 50.00000 6500.00] 63.90000 8307.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0080 401645 283.000 TON | 85.00000 24055.00] 88.90000 25158.70]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0090 401648 47.000 TON | 85.00000 3995.00] 101.50000 4770.50]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0100 401665 43.000 TON | 130.00000 5590.00] 106.00000 4558.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 401666 59.000 TON | 120.00000 7080.00] 101.50000 5988.50]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 701010 1216.000 LF | 18.00000 21888.00] 19.40000 23590.40]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0130 701012 284.000 LF | 23.00000 6532.00] 18.20000 5168.80
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0140 701021 134.000 LF | 25.00000 3350.00] 21.70000 2907.80]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0150 705001 6564.000 SF | 5.00000 32820.00] 6.30000 41353.20]
| | |

P.C.C.

SIDEWALK, 4"
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FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) |
|JOSEPH T HARDY & SON INC | TECHNIVATE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— ——_—
0160 705007 290.000 SF | 40.00000 11600.00] 38.80000 11252.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0170 718511 2.000 EACH | 575.00000 1150.00] 741.00000 1482.00]
CURB/SIDEWALK OPENING | | |
0180 720527 7250.000 EADY | 0.45000 3262.50] 1.80000 13050.00]
PLASTIC DRUMS | | |
0190 720556 10.000 EACH | 100.00000 1000.00]| 353.00000 3530.00]|
BOLLARD | I |
0200 727510 211.000 LF | 10.00000 2110.00] 23.90000 5042.90]|
WOOD RAIL FENCE | | |
0210 727520 85.000 LF | 3.00000 255.00] 1.70000 144.50]|
CONSTRUCTION SAFETY FENCE | | |
0220 732002 4528.000 SY | 10.00000 45280.00 | 6.00000 27168.00]
TOPSOIL, 6" DEPTH | | |
0230 734013 4528.000 SY | 0.45000 2037.60] 0.57000 2580.96|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0240 735533 1057.000 SY | 2.00000 2114.00]| 1.40000 1479.80]
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0250 735534 3424.000 SY | 2.00000 6848.00| 1.40000 4793.60]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0260 735536 47.000 SY | 6.00000 282.00 | 5.70000 267.90 |
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0270 742500 2900.000 HOUR | 41.67000 120843.00 | 41.67000 120843.00 |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0280 742514 730.000 HOUR | 60.42000 44106.60] 60.42000 44106.60]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0290 743003 120.000 EADY | 25.00000 3000.00] 90.70000 10884.00 |
ARROWPANELS, TYPE C | | |
0300 743501 750.000 EADY | 0.75000 562.50]| 0.90000 675.00]|
WARNING LIGHTS , TYPE B | | |
0310 743504 26.000 EACH | 200.00000 5200.00] 137.00000 3562.00]
WARNING SIGNS | | |
0320 743507 1120.000 LFDY | 0.30000 336.00] 1.40000 1568.00]
TEMPORARY BARRICADE, TYPE III | | |
0330 743525 1150.000 EADY | 2.00000 2300.00] 5.90000 6785.00]
| | |

TEMPORARY WARNING SIGNS
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FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER  : 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|JOSEPH T HARDY & SON INC | TECHNIVATE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 748015 1969.000 SF | 5.25000 10337.25]| 2.30000 4528.70]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748506 1694.000 LF | 1.15000 1948.10]| 1.00000 1694.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0360 748530 137.000 SF | 3.25000 445.25| 10.80000 1479.60]|
REMOVAL OF PAVEMENT STRIPING | | |
0370 748541 210.000 LF | 8.00000 1680.00]| 2.90000 609.00|
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 4" | | |
0380 749687 164.000 EACH | 75.00000 12300.00] 43.30000 7101.20]|
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0390 749690 12.000 SF | 25.00000 300.00] 5.40000 64.80]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0400 750000 5.000 EACH | 200.00000 1000.00] 143.00000 715.00]
ADJUST WATER VALVE BOXES | | |
0410 758000 118.000 SY | 15.00000 1770.00] 20.00000 2360.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0420 762001 1997.000 LF | 1.50000 2995.50] 1.40000 2795.80]
SAW CUTTING, HOT MIX | | |
0430 762002 25.000 LF | 10.00000 250.00] 5.70000 142.50]|
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 9500.00000 9500.00] 21935.00000 21935.00]
INITIAL EXPENSE | | |
0450 763500 LUMP | 20000.00000 20000.00]| 5350.00000 5350.00]
MAINTENANCE OF TRAFFIC | | |
0460 763501 LUMP | 20000.00000 20000.00]| 25645.73000 25645.73|
CONSTRUCTION ENGINEERING | | |
0470 763597 20.000 HOUR | 10.00000 200.00]| 228.00000 4560.00]|
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 515,576.80]| $ 564,075.39]| $
—————————————————————————————————————————— B e A e
CONTRACT TOTALS | $ 515,576.80]| $ 564,075.39]| $




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/10
PAGE : 002 -13
TABULATION OF BIDS

FINAL
CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200820005.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/12/10 DISTRICT @ N2
SET-ASIDE
I ( 6 ) I ( 7 ) I( )
| JOSEPH T HARDY & SON INC | TECHNIVATE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
| |

DBE GOALS | 11 %




